Project: 2015 Street Rehabilitation - Contract |
Bid Opening: April 28, 2015
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1.0 [Maintenance of Traffic 1{ LSUM [ $ 904050 | $ 2030163 |$ 948308 | % 1987596 |$ 17,00000{ % 22,523.33 | $ 12,000.00 [ § $ 20,301.63 $ 198759061% 1700000i% 2252333}1% 12,000.00
2.0 [Mobilization/Demobilization 1] LSUM | $ 2260126 | $ 2322800 % 2200633 |$ 7,500001]% 16727001 3% 1584500 | $ 2449067 | § $ 23,228.00 $ 7H00001$ 1672700)% 158450013 24,48067
3.0 [Curb Ramp, Concrete, Rmvl & Construction 80 SYS $ 120.00 | $ 224501 % 85001 % 165.00 1 % 198.001 3 200,00 | $ 17500 | $ 5 17,960.00 $ 1320000:% 1584000}% 16,00000}% 14,000.00
4.0 [Detectable Warning, Cast fron, 2'x2' 18 EA $ 110.00 | $ 21150 [ $ 100001 % 315.00| % 150001 $ 15000 | $ 12500 | $ 3 3,807.00 $ 5670001 % 270000 % 270000} % 2,250.00
5.0 [Walk, Concrete, Rmvl & Construction 21 SYS $ 6006 | § 95.50 | § 75001 % 230.00 | $ 135001 % 10000 | § 175.00 | $ 3 2,005.50 $ 4830001 % 283500 | % 210000} % 3,675.00
6.0 |Remove RPM 183 EA $ 5001% 0.18 | $ 12001 % 1500 | % 11861 % 0181 % 7.00(% $ 32.94 $ 274500t $ 217038 | $ 3284 | $ 1,281.00
7.0 |Pavement Mill, Butt Joint 6867 SYS $ 5001% 8001% 0701 1701 % 3941% 88019 200|% $ 5,336.00 $ 1133901 % 262798 (% 586960 (% 1,334.00
8.0 [Pavement Mill, Mainline, Scarify 20538| SYS | % 1051 % 0751% 0701 % 135| % 0.86 | $ 1301 % 055 % $ 15,403.50 $ 27,726301% 1766268 |% 2669940(% 11,20590
9.0 |Pavement Mill, Mainline, 1.25" 16,031 SYS $ 1051 8% 1051 % 0701 % 1.45 | $ 122 % 1751 % 055 % $ 16,832.55 $ 2324495 |% 1955782 % 2805425 % 8,817.05
10.0 |HMA Surface, Type B 3243 TON | $ 65.00 | $ 6050 | $ 63.00 | 3 B60.60 | $ 65.41 | $ 6450} $ 62.00 | $ $ 196,201.50 $ 19652580 |$ 21212463 | $ 209,173.50 | § 201,065.00
11.0 |[Full Bepth Patching, 8" 349 | TON |[$ 10500} % 109.00 | $ 120.00 | $ 97801 % 10943 [ $ 12850 | § 105.00 | § $ 38,041.00 $ 3413220|% 3819107 1% 4484650(% 36,645.00
12.0 [HMA for Wedge and Level 1,006 TON | § 65.00 | $ 6000 | $ 63.00 [ $ 68.50 { $ 7183 1% 6500 % 62.00 | % $ 60,360.00 $ 6891100|% 7226098|% 6539000(% 6237200
13.0 [Manhole/Casting, Adjust to Grade 8 EA $ 425001 % 537.001 % 55000 | § 510.00 | $ 45000 | $ 575.001 % 40000 | % $ 4,296.00 $ 4,080.00 | $ 3600008 460000 | % 3,200.00
14.0 [Traffic Signal Loop, Replace 32 EA $ 500.00 1 § 300001 % 30000 | % 365.00 1 % 390001 % 30000} % 30000 | $ $ 9,600.00 $ 11,680.00|% 1248000 % 960000 (% 9,600.00
15.0 |Compacted Aggregate, #53, Stone Shouider 1271 ] TON | $ 2500 | § 25001 % 18.00 | $ 25501 % 2498 | $ 40001} $ 1400 | $ $ 31,775.00 $ 3241050 | % 31,74958|% 50,840.00 (% 17,794.00
16.0 [Line, Thermoplastic, Yellow, 4" 22790 LFT | § 037 | § 038 1% 038|% 0411 % 042 | % 0371 % 038 |% $ 8,660.20 3 9,343.90 | $ 9,571.80 | $ 8,43230 | % 8,660.20
17.0 {Line, Thermoplastic, White, 4" 16,1141 LFT | § 037 % 0371 % 037(% 0411 % 041 1% 037 1 $ 037]% 3 5962.18 $ 660674 % 660674 | $ 596218 | $ 5,062.18
18.0 iLine, Thermoplastic, White, 6", Crosswalk 330 LFT | $ 2001 % 1.50 | § 150 | % 2211% 165| % 2001 % 150 | % $ 495.00 $ 72930 | § 54450 | $ 660.00 | $ 495,00
19.0 jLine, Thermoplastic, White, 24", Stopbar 177 LFT | $ 7001% 6.00|% 6.00 | % 88513 8.60 | % 8001% 6.00 | $ 3 1,062.00 $ 156645 | § 1,168.20 | § 1,416.00 | § 1,062.00
20.0 {Pvmt Msg Mkg, Thermoplastic, White, Arrow 16 EA % 175.00 | § 10000 | § 100.00 | $ 66251 % 110.00 | $ 60001 % 100.00 | $ $ 1,600.00 $ 1,060.00 | $ 1,760.00 | $ 950.00 | $ 1,600.00
21.0 {Pvmt Msg Mkg, Thermoplastic, White, "ONLY" 16 EA $ 175.00 | § 100001 % 10000 | % 88501 % 110.00 | $ 80.00 (% 10000 [ % $ 1,600.00 $ 1,416.00 | $ 1,760.00 | § 1,280.00 [ $ 1,600.00
$ $ 464,560.00 $ 474,388.00 | $ 488,938.36 | $ 522,985.00 | $ 429,200.00

Notes minor discrepancy in submitted i

Certified by: i ;Z l’“*‘“ :

— W\ £,
/& N (’)‘N J. R O@’f,,

\'\\\“““”h‘u!,

3 “

SAnnual Projects\15Program\Contract | (Allisonville-Field)\Bid Tab 2015 Street Rehabilitation - Confract | 2015-04-28

Andrew J. hodewald, P.E.

SRt
S
PE1O9T 1 243

o\

a

Wiy

. -
“traganentt’

&
I/’

7, ////

"\
S
=
Ttz
T ‘..‘7
-
S

CITY OF NOBLESVILLE
Department of Engineering




